

Addendum 1, Solicitation No. 2008075-1

**ROUND-A-BOUT INTERSECTION, US 27 ALT/SR 16 (NEWNAN ROAD)
AT OLYMPIC DRIVE**

The Carroll County Board of Commissioners submits Addendum 1 to Solicitation No. 2008075-1, **ROUND-A-BOUT INTERSECTION, US 27 ALT/SR 16 (NEWNAN ROAD) AT OLYMPIC DRIVE**. This Addendum addresses questions and concerns discussed at the Mandatory Pre-Bid Conference held April 27, 2010.

CLARIFICATION OF SPECIFICATIONS.

1. Please review Attachment 1. These are the notes taken from the Mandatory Pre-Bid Conference. These notes should clarify any questions or concerns on the bid package.
2. Included with the notes are the meeting agenda and the attendance list.
3. The Bidder's question period ends May 7, 2010 at 2:00 pm EST.

Bid due date of Friday, May 14, 2010 at 2:00 pm EST remains the same. All Specifications, Terms and Conditions remain in effect.

Bidders shall annotate, in paragraph 3(a) of the Bid Form (provided in the original bid package), they have received this addendum (Addendum 1), ROUND-A-BOUT INTERSECTION, US 27 ALT/SR 16 (NEWNAN ROAD) AT OLYMPIC DRIVE (Solicitation No. 2008075-1). Proposals without this acknowledgement may be rejected.

R. Benedict
Purchasing Manager
(770) 830-5868
rbenedict@carrollcountyga.com

Mandatory Prebid Conference

Carroll County

US 27 ALT/SR 16 (Newnan Road) at Olympic Drive Intersection

RFP No. 2008075-1

Date: 4-27-2010

Subject: Conference Notes

Meeting Notes:

- Proposal Due Date has not changed and is **May 14, 2010, 2:00 pm Local Time**.
- Winning Proposal will be presented to the Board of Commissioners on June 1st and if approved, should be awarded on June 2nd.
- Bids will be opened in the Commission Chambers which is in the same building as the bids are to be turned in. Bids will be opened and read aloud at due date and time.
- No schedule is provided in the RFP. Carroll County desires the project to be constructed in the minimum amount of time. Bidders must include a project schedule in their proposal.
- Bidders will complete the work as a LUMP SUM BID under the pay item 999-2015, Construction Complete.
- The Driveway at 17+50 Right will be maintain for access to properties during construction until Olympic Drive is opened to traffic.
- The Temporary Driveway Section Consists of:
 - RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME (330 LBS/SY)
 - GR AGGR BASE CRS, 6 INCH, INCL MATL
- The textures and color of the Gravity Walls are to be approved by the City of Carrollton.
- Basic lighting information is included in the plans. The Contractor is to provide any additional plans and details required and shall be completed by a GDOT prequalified Highway Lighting Engineer for approval by the County.
- Utilities:
 - The contractor shall coordinate with utility companies for the relocation of utilities.
 - The city of Carrollton may replace a sanitary sewer during construction of this project. The relocated sanitary sewer has not been shown in the plans. The contractor shall coordinate with the city for this relocation.
- The project will not be awarded solely on low bid price.
- The contractors may drill the sight for rock if desired. Borings are also available from a bridge completed just east of this project along Olympic Drive.
- Right of Way is complete for the project.

- 7000 to 8000 CY of Earthwork is to be placed at the adjacent site as shown in the grading plan. Excess earthwork will be taken to a site within a ¼ mile of the project. Grading shall be completed per GDOT standard specifications.
- The Project will be constructed utilizing GDOT Standard Specifications.
- GDOT Permit Inspector from the area office will be doing inspections of the construction.
- There are no daily time restrictions on construction activities.
- This meeting was mandatory for bidders to turn in a bid proposal.
- The Bidder's question period ends **May 7, 2010 at 2:00 pm Local Time.**

Attachments:

- Attendees List
- Meeting Agenda

MEETING SIGN-IN SHEET

Project: US 27 ALT.SR 6 (Newnan Rd) at Olympic Drive

Meeting Date: April 27, 2010

Owner: Carroll County

Place/Room: Carroll County Public Works

Name	Title	Company	Phone	Fax	E-Mail
Brian Adams	Project manager	Heath Lineback	770-722-7631	770-424-2907	badams@heath-lineback.com
SHAWN FLEET	PROJECT ENGINEER	HEATH+LINEBACK	770-424-1668	770-424-2907	SFLEET@HEATH-LINEBACK.COM
Derrick Tucker		B+J Paving	404-761-8891	404-761-8892	dtucker@bandjcontracting.com
DAVID WHITE	Estimator	CW MATTHEWS	230-422-7528	7-422-9561	DAVIDW@CWMATTHEWS.COM
Eric Ogren	Estimator	Southeastern Site Dev. Inc.	678-423-7770	678-423-7771	eogren@sesiteco.com
EVAN BRYANT	ESTIMATOR	PIEDMONT PAVING	678-428-0586	678-423-0588	EVANBRYANT@PIEDMONTPAVING.COM
JUVANNA ESCHER	ESTIMATING	BRADCOLE CONST.	770-834-4681	770-830-7511	JUVANNA@BRADCOLECONSTRUCTION.COM
Kelly B Hogue	Foreman	Baldwin-paving	770-425-9191 770-427-8251	(770) 425-0790 770	khogue@baldwin-paving.com
Butch Thompson	Owner	Butch Thompson Const.	770	425-9071	bthompson@bthompson.com
STERLING SHELTON	ESTIMATOR	BLOUNT CONSTRUCTION	770 541-7333	770 541-7340	bkeener@blountconstruction.com

Pre-Bid Meeting Agenda

DATE: April 27, 2010
TIME: 2:00 P.M.
PLACE: Carroll County Public Works
34 Horsley Mill Road
Carrollton, Georgia 30117
PROJECT: US 27 ALT/SR 16 (Newnan Rd) at Olympic Drive
OWNER: Carroll County
ENGINEER: Heath & Lineback Engineers, Inc.

I. Introductions

II. Project Description

The project consists of roundabout construction and site grading on adjacent parcel.

III. Project Highlights

RFP Issued: April 14, 2010
Pre-bid Meeting April 27, 2010
Bid Date: May 14, 2010
Expected Award Date: June 2, 2010

IV. Key Items

- a. Lump Sum Bid
- b. Excess Fill used on adjacent parcel
- c. Driveway maintained to convenience center
- d. Retaining Walls
- e. Lighting
- f. Utility Coordination
 - i. City of Carrollton Water and Sewer
 - ii. Others...

VIII. Open Discussion