

**BID OPENING TABULATION
 CARROLL COUNTY
 11-A004-DESIGN, SUPPLY, DELIVERY AND INSTALLATION OF FF&E
 December 1, 2010**

Company Name	Addendum's 1-4	Bid Bond	Base Bid	Add Alternate	Mill Work	Contingency	Amount
IVAN ALLEN	X	5%	\$819,684.04	\$95,400.77	\$184,533.35	\$100,000.00	\$1,199,618.16
C-W-C	X	5%	*(74,902.00) \$765,846.67	\$89,581.31	\$131,069.26	\$100,000.00	\$1,161,399.24
CARROLLTON OFFICE EQUIPMENT	X	5%	\$775,536.50	\$81,660.81	\$189,487.26	\$100,000.00	\$1,146,684.57
GSI (KIMBALL / HON PRODUCT)	X	5%	\$923,785.03	\$98,524.98		\$100,000.00	\$1,122,310.01
GSI (HON PRODUCT)	X	5%	\$681,193.22	\$68,075.54		\$100,000.00	\$849,268.76

*Install and PM