

Addendum 1, Solicitation No. 2008075-2

**ROUND-A-BOUT INTERSECTION, US 27 ALT/SR 16 (NEWNAN ROAD)
AT OLYMPIC DRIVE**

The Carroll County Board of Commissioners submits Addendum 1 to Solicitation No. 2008075-2, **ROUND-A-BOUT INTERSECTION, US 27 ALT/SR 16 (NEWNAN ROAD) AT OLYMPIC DRIVE**. This Addendum addresses questions and concerns discussed at the Pre-Bid Conference held June 22, 2010.

CLARIFICATION OF SPECIFICATIONS.

1. Please review Attachment 1. These are the notes taken from the Mandatory Pre-Bid Conference. These notes should clarify any questions or concerns on the bid package.
2. Included with the notes are the meeting agenda and the attendance list.
3. The Bidder's question period ends June 30, 2010 at 2:00 pm EST.

Bid due date of Wednesday July 7, 2010 at 2:00 pm EST remains the same. All Specifications, Terms and Conditions remain in effect.

Bidders shall annotate, in paragraph 3(a) of the Bid Form (provided in the original bid package), they have received this addendum (Addendum 1), ROUND-A-BOUT INTERSECTION, US 27 ALT/SR 16 (NEWNAN ROAD) AT OLYMPIC DRIVE (Solicitation No. 2008075-2). Proposals without this acknowledgement may be rejected.

R. Benedict
Purchasing Manager
(770) 830-5868
rbenedict@carrollcountyga.com

Pre-Bid Meeting Agenda

DATE: June 22, 2010

TIME: 2:00 P.M.

PLACE: Carroll County Public Works
34 Horsley Mill Road
Carrollton, Georgia 30117

PROJECT: US 27 ALT/SR 16 (Newnan Rd) at Olympic Drive

OWNER: Carroll County

ENGINEER: Heath & Lineback Engineers, Inc.

I. Introductions

II. Project Description

The project consists of roundabout construction and site grading on adjacent parcel.

III. Project Highlights

RFP Issued: June 7, 2010
Pre-bid Meeting June 22, 2010
Bid Date: July 7, 2010

IV. Key Items

- a. Unit Price Bid
- b. No charge for plan set for previous plan holders
- c. Excess Fill used on adjacent parcel
- d. Driveway maintained to convenience center
- e. Retaining Walls have been Removed from Scope
- f. Lighting
- g. Utility Coordination
 - i. City of Carrollton Water and Sewer
 - ii. Others...

VIII. Open Discussion

Pre-Bid Conference

Carroll County

US 27 ALT/SR 16 (Newnan Road) at Olympic Drive Intersection

RFP No. 2008075-2

Date: 6-22-2010

Subject: Conference Notes

Meeting Notes:

- The proposal due date is **July 7, 2010, 2:00 pm Local Time.**
- The project is being bid with Unit Prices.
- Contractors who had purchased plans for the pervious project letting will not be charged for receiving a new set of plans and bidding documents.
- The earthwork will mainly be cut for the project. Some of the material will be placed at the site plans provided and the remainder will be placed at a site located behind the jail just north of the project.
- The Driveway at 17+50 Right will be maintained for access to properties during construction until Olympic Drive is opened to traffic. The driveway will be paved as shown in the plans.
- The gravity walls on the northeast quadrant of the project have been eliminated from the project. The area is now to be constructed with slopes as shown in the plans.
- Additional lighting details will need to be provided by the contractor to complete the lighting installation. These details will need to be completed by a GDOT prequalified Lighting Engineer.
- The contractor will be required to coordinate with the utility companies for the relocation of existing utilities.
- The contractor will be required to coordinate with GA Power for the lighting hookup. Two power poles are located within the vicinity of the lighting.
- The contractor will be required to coordinate the City of Carrollton for the relocation of the waterline and the sewer line. The relocation work will be done by the City of Carrollton.
- The Construction NTP should be issued approximately 10 days after the project is awarded.
- Estimated Construction time is 3 to 4 month.
- There will be GDOT inspection on the project since it is on a state route. The County holds the encroachment permit for the project.
- There are no restrictions on lane closures per the County.
- A boring log completed for a bridge near the project can be made available.
- Contractors may do their own borings after an existing utility locate has been done for the project.
- The Bidder's question period ends **June 30, 2010 at 2:00 pm Local Time.**

Attachments:

- Meeting Agenda

